
     

 

 

 

TELLUS WAREHOUSE EXPANSION PROJECT 

  

BUILDING, STEEL & GENERAL TRADES INSTALLATION - DETAILED SCOPE OF WORK  

September 22nd, 2023 

 

SUMMARY 

 

Work to be performed under this Contract is shown on the drawings and specifications provided and as 

described herein. In general, the Work includes, but is not limited to, supervision, shop and field labor, 

materials, equipment, safety management, transportation, tools, consumables, insurances, and other 

services required to perform the following pre-engineered metal building erection, Steel, and General 

Trade items for the Tellus Warehouse Expansion project in Belle Glade, Florida. 

 

The purpose of this Contract when completed is to perform all civil/sitework related activities required 

to allow the Tellus facility to continue distribution/receiving operations in a temporary configuration 

while the new Warehouse is constructed. Some construction activities may occur prior to the 

completion of this Contract. 

 

WORK INCLUDED BY CONTRACTOR: 

 

Note: The scope description herein shall take precedence over any other scope descriptions on 

drawings or specifications.  

 

I. Scope of Work 

 

A. Contractor shall be responsible for the demolition and modification of existing elements 

as noted below, including furnishing all necessary materials unless noted otherwise. 

Reference existing molding building drawings for representative information on existing 

conditions. 

a. Demolish and dispose of overhang awning at existing molding building loading 

docks. Building siding shall be repaired in kind behind overhang. 

b. Contractor shall temporarily reroute existing molding building gutters as required at 

columns A-10 and A-12 to facilitate demolition of dock overhang while maintaining 

appropriate draining from molding building roof. 

c. Contractor shall permanently rework the downspout at column line A-4, and 

associated connecting gutter, as required to allow for installation of the new 

building while maintaining appropriate drainage from portion of existing molding 

building roof that is west of new warehouse structure. Contractor is responsible for 

examining existing gutter  

d. Demolish existing rollup door 1-105C as shown on drawings in preparation for new 

infill framing. 



     

 

 

e. All demolition and modification associated at new joint between the molding 

building and new warehouse along column lines A and Z, reference architectural 

drawings. 

f. Furnish and install new man-door 1-104B in existing molding building, including 

hollow metal door frame, all door hardware as noted, and supplemental steel 

framing (vertical and horizontal) required to modify existing girt frames to suit. 

g. Demolish two sets of loading dock equipment (dock leveler, dock lock, bumpers) in a 

salvageable manner and return to Owner for future re-use. 

h. Install new framed opening for ARU ductwork in east wall of existing molding 

building. Details will be provided later. One existing girt will need to be cut to allow 

for width of new louver, and new light gage vertical channels will be required on 

either side of louver. Reinforcing of existing top/bottom girts may be required. 

B. Receive, store, protect, and erect owner-furnished pre-engineered metal building 

(PEMB), including all structural framing, secondary steel components, cross bracing in 

roof and walls, roof panels, wall panels, trim, gutter, downspouts, splash blocks, ladder, 

rooftop guardrail, framed openings and all other components integral to the structure as 

described in Architectural drawings and the Clear Span Structures, LLC (building supplier) 

scope of work. 

a. New PEMB structure will be erected directly adjacent to the existing Tellus Molding 

Building. New Warehouse structure will be structurally independent of the Molding 

building, but will serve as a continuous weatherproof space at seamless wall/roof 

line joints. 

C. Furnish and install all roof flashing, sealants, closure strips, and other miscellaneous 

materials required at weathertight wall and roof penetrations in PEMB structure. 

D. Fabricate, furnish, detail, transport/deliver, receive, store, protect and erect all materials 

for the Office, Truckers Entrance, and Storage areas as noted on Architectural drawings. 

E. Fabricate, furnish, detail, transport/deliver, receive, store, protect and erect all materials 

for existing rollup door infill as shown on drawing AR-DWG-0007. 

F. Furnish and install forklift-rated guardrail including anchors as shown on drawings. 

Guardrail shall be Rhino Rail double-high guardrail painted safety yellow, or owner-

approved equivalent. Locations currently shown on drawings are approximate and may 

be adjusted slightly, include 200LF of rail in bid. (3) self-closing personnel protection 

gates shall be included where noted on drawings. 

G. Furnish and install steel bollards as shown on drawings. Bollards shall be painted safety 

yellow. 

H. Furnish and install all windows as shown on drawings. 

I. Fabricate, furnish, detail, transport/deliver, receive, store, protect and erect owner-

approved rooftop access ladder complete with safety system, safety gate, and rooftop 

guardrail as shown on Architectural drawings. Contractor is responsible for integrating 

ladder into metal building structure, including attachment, weathertight and connections 

to steel, and any other miscellaneous steel required for installation. Fabrication and 

installation details are to be submitted by Contractor for Engineer/Architect’s review and 

approval. 



     

 

 

J. Furnish and install all man-doors with hollow metal door frames and all door hardware as 

noted on architectural plans.  

K. Receive store, protect, and install all motorized rollup doors, including supplemental 

steel framing (vertical and horizontal) required to support rollup doors. Supply of rollup 

doors is by Owner. 

L. Fabricate, furnish, transport/deliver, and erect (3) steel stairs as shown on architectural 

drawings, complete with guardrail, handrail, stair treads, landing grating, and support 

steel. 

M. Receive, store, and protect and install all loading dock equipment for (2) docks, including 

dock leveler, dock lock, dock seal, and dock bumpers. All dock equipment will be 

furnished by Owner. Dock levelers will be Powerramp PR-68 levelers. 

N. Fabricate, furnish, detail, transport/deliver, receive, store, protect, and erect 

miscellaneous support steel for HVAC fans. Drawings will be provided later, contractor is 

to include an allowance of 1.5 tons of light steel (stick built angle/wide flange/channel 

framing, members less than 20 lbs/ft) to cover the (6) structures. 

a. All bolts shall be galvanized.  

b. Galvanize all material prior to shipment to the site. Steel to be galvanized must be 

galvanized per ASTM specifications as indicated. Care is to be exercised when 

loading, off-loading and erecting steel to insure minimal damage. Refer to the 

drawings and specifications for material to be galvanized.  

c. Prior to erection all steel must be thoroughly cleaned as part of this scope. In 

addition, all damaged coatings, paint or galvanizing must be touched up as part of 

this scope. Coating touch up shall be in accordance with the specifications. 

d. Grout all column base plates after final alignment of structure. 

 

 
END OF DOCUMENT 


